Memorandum

Date: November 19, 2012

To: Jack Osterholt, Director
Regulatory and Economic Resources
Small Business Development Division

N ~

From: Rgdney McMillidn

Special Project Administrator
Public Works and Waste
Management Department

LO:€ Hd 61 AONZI0Z
3

Subject:  Compliance Review of Construction Bid Submittals:
Miscellaneous Construction Contracts (MCC) Program:
MCC 7360 Plan - CICC 7360-0/08
Request for Price Quotation (RPQ) No. 20120127
People’s Transportation Plan (PTP) Roadway
Improvements on SW 17 Avenue from
S. Dixie Highway to W Flagler Street

RECOMMENDATION

Departmental Contract Measure Recommendation: Trade Set-Asides
Engineer’s Opinion of Probable Construction Costs: $1,200,641.04
Community Workforce Program (CWP): Applicable

Reviewed by Small Business Development (SBD) Construction Manager: Yes

BACKGROUND

A request was made by the Miami Shenandoah Neighborhood Association for improvements along the
SW 17th Avenue corridor, which is a County maintained roadway and vital to the movement of traffic in
the area. The approved design is a result of a joint effort between the County and the City and includes
milling, resurfacing, pavement markings, and raised medians at selected painted islands.

Asphalt surfaces have a typical service life of 8 to 12 years, depending on traffic and weather
conditions. Asphalt resurfacing is necessary when the asphalt surface has reached the end of its
service life or if other methods of restoration cannot repair the roadway. Asphalt resurfacing is a multi-
step process that usually involves several work crews, accompanied by proper construction signs and
work-zone traffic control measures to maintain public safety. This project is needed for the construction
of new asphalt surfaces throughout Miami-Dade County that will improve driving conditions, public
safety and roadway aesthetics.
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If any additional information is needed, please call me at (305) 375-5320, or Frank Aira at (305) 375-
2930.

RM/rm
Attachments (4)

C: Kelly Duncombe, RER/SBD
lleana Quintana, RER/SBD
Bassam Moubayed, PWWM
Frank Aira, P.E., CFM, PWWM
James Ferriera, PWWM
Dianah Coakley, PWWM
Lisset Cabrera, PWWM
Project File
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DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [X] 90-143 Responsible Wage and Benefits [103-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment [X}

Contract/Project/*Work Order No.: 20120127
*Reference corresponding project number when submitting a work order

Contract/Project Title: PTP Roadway Improvement on SW 17 Ave from S. Dixie Hwy to W Flagler Street

Description/Scope of Work: See Attached
Estimated Cost: 1200641 Funding Source: Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23" Ct or Starts at 135 St. ends at 145 St.
Please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment [}

Engineer/Department or Agency’s estimated required workforce for Project [X] Work Order Q:

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job

Supervisor 1 180

Foremen 1 180

Operator 2 180

Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above. In addtion, respective employees utilized for various scopes of work throughout the duration of the contract. The
Contract also afford the ability to add and/or delete sites.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade ' Est. Cost % of Item to Base Bid Availability
$ %
$ %
$ %
RECOMMENDATION

Set-Aside: Level 1 [ ] Level 2 [ ] Level 3 [] Trade Set-Aside [X] Sub-Contractor Goal [ ] Workforce Goal[ ] No Measure[ ]

Basis for Recommendation: Analysis of factors contained in Section VI D of Implementing Order 3-22. PWWM suggests
the following contract measure recommendation: Trade Set-Aside: Traffic Stripes and Markings: Painted and/or
Thermoplastic and Trade Set-Aside: Electrical: Inductive Loop Detectors. In addition, Geocode suggest the Work
Order location is located within a Designated Target Area (DTA)

Date submitted to DBD:11-19-12
Contact Person:Rodney McMillian or Frank Aira
Telephone No.:305-375-5320

C:\Review Committee Action Folder\Word Files\Review Committee Action-RC\RC Projects\7360 Cover and Anaysis Memos\7360\Roadway
Improvement\Analysis\20120127-SBD Analysis Form.docHarris/project analysis form
Revised 1/15/03



DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [X] 90-143 Responsible Wage and Benefits [_] 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20120127
*Reference corresponding project number when submitting a work order

Contract/Project Title: PTP Roadway Improvement on SW 17 Avenue from S. Dixie Hwy to W Flagler Street

Description/Scope of Work: See Attached

Estimated Cost: 1200641 Funding Source: Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23™ Ct or Starts at 135 St. ends at 145 St.
Please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency’s estimated required workforce for Project @ Work Order Q:

Trade/Skills Required Est. # of workforce required per trade | Est. # of total days to
complete job
Laborers 6 180

Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above. In addtion, respective employees utilized for various scopes of work throughout the duration of the contract. The
Contract also afford the ability to add and/or delete sites.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade Est. Cost % of Item to Base Bid Availability
$ %
$ %
$ %
RECOMMENDATION

Set-Aside: Level 1 [ | Level 2 [] Level 3[ ] Trade Set-Aside Sub-Contractor Goal [ | Workforce Goal[ ] No Measure[ ]

Basis for Recommendation: Analysis of factors contained in Section VI D of Implementing Order 3-22. PWWM suggests
the following contract measure recommendation: Trade Set-Aside: Traffic Stripes and Markings: Painted and/or
Thermoplastic and Trade Set-Aside: Electrical: Inductive Loop Detectors. In addition, Geocode suggest the Work
Order location is located within a Designated Target Area (DTA).

Date submitted to DBD:11-19-12
Contact Person:Rodney McMillian or Frank Aira
Telephone No.:305-375-5320

C:\Review Committee Action Folder\Word Files\Review Committee Action-RC\RC Projects\7360 Cover and Anaysis Memos\7360\Roadway
Improvement\Analysis\20120127-SBD Analysis Form Pg 2.docHarris/project analysis form
Revised 1/15/03



To: Jack Osterholt, Director
Regulatory and Economic Resources
Small Business Development Division

From: Rodney McMillian
Special Project Administrator
Public Works and Waste
Management Department
Date: Monday, November 19, 2012
Department: Public Works and Waste Management
Contract Type:
Single Trade - Roadway Resurfacing
Request for Price Quotation (RPQ) No.:
20120127
Re-submittal: [ ]Yes; Previous Review Committee (RC) Submittal Dates
XINo
Project Title:

People’s Transportation Plan (PTP) Roadway Improvements on SW 17 Avenue from S. Dixie Highway to
W Flagler Street

Standard Industrial Code (SIC):
16-Highway and Street Construction
Estimated Project Cost:
$1,200,641.04

Funding Source:

PTP

Bonding Requirements: Bid Bond— 5% of base bid amount
Performance Bond- 100% of Contract Award Amount

Method of Award: Apparent Lowest, Responsive, Responsible Bidder: Line ltem
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RPQ No.: 20120127

RPQ Title: PTP Roadway Improvements on SW 17 Avenue from S. Dixie Highway to
W Flagler Street

Scope of Work

A. Work under this Contract includes furnishing of all supervision, labor, materials, tools, equipment
and performing all operations required to construct the Work in accordance with the Contract
Documents.

B. Work includes but is not limited to the following: Work includes but is not limited to furnishing all
supervision, labor, materials, equipment, and tools to perform milling, resurfacing, signing and
pavement markings, and raised medians. If any changes are required due to conflict of design
and or field conditions, the Engineer will make the final determination.

Required Contractor's Certification:

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County,
Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active
Certificate of Competency as a General Engineering Contractor or as a Specialty Engineering
Contractor, commensurate to the requirements of the Project's Scope of Work, in one or more
engineering crafts to include Paving Engineering. The Speciaity Contractor shall subcontract with a
qualified contractor any work which is incidental to the specialty but is specified in the aforementioned
Code as being the work of other than that of the Engineering Specialty for which certified.

Pursuant to Section 255.20, Florida Statues (F.S.) and in lieu of the above, the County may consider a
bid from a Bidder that is a duly licensed Contractor in good standing that has been pre-qualified and
considered eligible by the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and
Chapter 14-2, Florida Administrative Code, to perform the work described in the Contract Documents.
Contractors seeking consideration under this paragraph shall submit along with the Bid Documents for
review and consideration, current copy (ies) of their FDOT Certificate(s) of Qualification, Certification of
Work Underway, and Status of Contract(s) On Hand. Acceptable FDOT prequalification(s) necessary to
perform the work specified in the Project’s Scope of Work shall include the Flexible Paving Work Class.

Additional Information — Permits, Licenses, Certifications, and General Regulations

Permits that are issued by the Public Works Department, Miami-Dade County for construction
within the public right-of-way, as well as additional permits, which may be required by other
municipalities or agencies, including those required for tree removal, will be the responsibility
of the Contractor.

County Road Construction Projects — NO PERMITS issued to sub-contractors. Except work
related to Traffic Signalization, School Flashing Signals, Internally {lluminated Street Name Sign
(IISNS), Street lighting, and Traffic Signal Loops which will require a separate permit issued to an
Electrical Contractor to perform such work.
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RPQ No.: 20120127

RPQ Title: PTP Roadway Improvements on SW 17 Avenue from S. Dixie Highway to
W Flagler Street

Traffic Stripes and Markings
The work under pavement markings and signage (Thermoplastic traffic stripes and Markings)
consists of placing traffic stripes and markings using a material of the type that is extruded onto the
pavement surface in a molten state by mechanical means, with surface application of glass spheres.
Upon cooling to normal pavement temperature these materials shall produce an adherent
reflectorized pavement marking of specified thickness and width and be capable of resisting
deformation by traffic.

PWWM Areas for possible measures:

Traffic Stripes and Markings: Painted and/or Thermoplastic
Electrical: Inductive Loop Detectors

PWWM Areas recommended for CSBE participation:

Traffic Stripes and Markings: Painted and/or Thermoplastic
Electrical: Inductive L.oop Detectors

Contract Measure Recommendation:

] No Measure

[] Set-Aside:

Level | Level I Level Ill

= Trade Set-Aside(s):
Traffic Stripes and Markings: Painted and/or Thermoplastic
Electrical: inductive Loop Detectors
Aggregate Set-Aside
CSBE Subcontractor Goal

CWP: Applicable: Please see attached.

X O O

DBE Subcontractor Goal

INTENTIONALLY LEFT BLANK
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RPQ No.: 20120127

RPQ Title: PTP Roadway Improvements on SW 17 Avenue from S. Dixie Highway to
W Flagler Street

Reason for Recommendation:

This is a single trade project; none of the primary trade related work (Resurfacing) can be subcontracted
as per the Miscellaneous Construction Contract (MCC) specifications. Additionally, staff has met with the
design engineer, construction project manager, and members of the industry and concluded that there is
ancillary work required to complete this project which may be subcontracted. Ancillary work includes all
categories listed under “Areas for possible measures.” All areas to be subcontracted require special
licenses and/or certifications. Also, some categories of work are highly specialized and require special,
heavy machinery and/or equipment that are typically owned and/or leased by the contractor.

Comments:

In accordance with the Miami-Dade County Code (The Code), PWWM attached its Project Measure
Analysis and Recommendation findings along with other supporting documents for consideration of small
business participation. PWWM staff met with the Small Business Development Division's (SBD)
Construction Manager in an effort to seek out additional opportunities for CSBEs. The Community
Workforce Program (CWP) is applicable to this project. PWWM received a response from the Geocode
System which determined that the work location is located in a Designated Target Area (DTA).

Contracts and Specifications staff completed its review of the scope of work for the subject RPQ. Based
on the analysis of factors contained in Section VI D of Implementing Order 3-22, Public Works and
Waste Management (PWWM) suggests the following contract measure recommendation: Trade Set-
Aside: Traffic Stripes and Markings: Painted and/or Thermoplastic and Trade Set-Aside: Electrical:
Inductive Loop Detectors.

The work location for the contract has identifiable opportunities for a Trade Set-Aside. The types of
opportunities provided are appropriate for applying a Trade Set-Aside; and, effective competition exists in
that three or more CSBEs appear to be available to perform in the recommended specialty trade area
within SIC 17. The awarded Contractor and SBD shall verify with the user department the scope of work,
dollar value and percentage of work achieved for CSBE participation on each Work Order upon
expiration of the Contract.

INTENTIONALLY LEFT BLANK
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RPQ No.: 20120127

RPQ Title: PTP Roadway Improvements on SW 17 Avenue from S. Dixie Highway to
W Flagler Street

CSBE Prime History of similar Contracts/Projects for previous three years:
None
Scope of Work History Summary — Subcontracting Opportunities:
Areas recommended for CSBE Trade Set-Aside (PWWM/SBD):
Traffic Stripes and Markings (Painted and/or Thermoplastic)
Areas used to meet subcontractor goal (Awarded Contractor):
Traffic Stripes and Markings (Painted and/or Thermoplastic)
Similar Projects previously submitted for Project Review and Analysis Process:
None that included Electrical
CSBE Goal / Project No. / Amount achieved:

PWWM would have to confirm with the Compliance Monitor

INTENTIONALLY LEFT BLANK
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ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS

SW 17 AVENUE FROM US-1 TO W. FLAGLER STREET
CURRENT
UNIT QUANT.
ITEM NO. ITEM SET PRICE * AMOUNT
GENERAL CONSTRUCTION OPERATIONS
1WSR SAW CUT AND REMOVE AN AVERAGE OF TWO (2) INCHES OF TEMPORARY COLD ASPHALT SF 1500 4.00 6,000.00
PATCH ON TRENCH IN ORDER TO EXPOSE AND EVALUATE THE CONDITION OF THE BASE. IF
BASE IS FOUND SUITABLE, CLEAN LOOSE MATERIAL AND REPLACE THE AMOUNT OF COLD
PATCH REMOVED WITH HOT TYPE S ASPHALT!C CONCRETE UP TO THE LEVEL OF THE
SURROUNDING SURFACE.
2WSR SAW CUT AND REMOVE AN AVERAGE OF TWO (2) INCHES OF EXISTING TEMPORARY COLD SF 1500 4.00 6,000.00
ASPHALT PATCH ON TRENCH IN ORDER TO EXPOSE AND EVALUATE THE CONDITION OF THE
BASE. IF BASE IS FOUND UNSUITABLE BY THE ENGINEER, REMOVE BASE MATERIAL AND
REPLACE WITH A MINIMUM OF EIGHT (8) INCHES OF COMPACTED LIMEROCK OR SIX (6) INCHES
OF HOT S ASPHALTIC CONCRETE. IN EITHER CASE, REPLACE THE COLD PATCH REMOVED WITH
HOT TYPE S ASPHALTIC CONCRETE UP TO THE LEVEL OF THE SURROUNDING SURFACE.
102-61 BUSINESS SIGNS (TEMPORARY, POST MOUNTED) EA 2 50.00 100.00
102-71-11 BARRIER WALL (F&}) LF 200 20.00 4,000.00
102-74-1 BARRICADES ( TEMPORARY- TYPE |, Il, VP & DRUM ). EA 3,600 0.50 1,800.00
102-74-2 BARRICADES ( TEMPORARY, TYPE I!, 6') EA 120 0.50 60.00
102-60 CONSTRUCTION SIGNS (TEMPORARY, POST MOUNTED) EA 1,680 0.40 672.00
102-76 FLASHING ARROW BOARD (TEMPORARY, MULTIMODE) /ADVANCE WARNING ARROW PANEL EA 240 9.00 2,160.00
102-77 HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B") EA 3,720 0.50 1,860.00
102-78 REFLECTIVE PAVEMENT MARKER (TEMPORARY) EA 900 4.00 3,600.00
102-81 VEHICULAR IMPACT ATTENUATOR (INCLUDING RELOCATION & RESET) (TO BE USED WHEN EA 6
REQUIRED FOR MAINTENANCE OF TRAFFIC AND APPROVED BY THE ENGINEER) 1000.00 6,000.00
102-91-4 TEMPORARY MESSAGES (ONLY/MERGE/SCHOOL/RR) EA 160 60.00 9,600.00
102-99 VARIABLE MESSAGE SIGN (TEMPORARY) EA 240 19.00 4,560.00
102-91-1A PAVEMENT MARKING TEMPORARY (SOLID) (ANY WIDTH) (YELLOW OR WHITE) (PAINT) LF 8500 0.40 3,400.00
102-91A PAVEMENT MARKING TEMPORARY (SKIP) (ANY WIDTH) (YELLOW OR WHITE) (PAINT) (10' STRIPE, LF 18,050
30' SPACE) 0.40 7,220.00
EROSION CONTROL
104-18 [INLET PROTECTION EA 92 25.00 2,300.00,
CLEARING AND GRUBBING
110-1-1B CLEARING AND GRUBBING (ASSUME 2% OF BASE ESTIMATE} LS 1 19716.07 19,716.07
110-4G REMOVAL OF EXISTING ASPHALT UP TO 3" sY 2293 2.35 5,388.55
110-4-1-1 REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER LF 655 7.00 4,585.00
110-4-2A REMOVAL OF EXISTING CONCRETE SIDEWALK ( UP TO 8" THICK, INCLUDING BASE sy 437 8740.00
PREPARATION) 20.00 v
EARTHWORK
120-1 REGULAR EXCAVATION cY 765 6.60 5,049.00
120-6 EMBANKMENT (INCLUDES BORROW) (THIS ITEM IS CONTINGENT UPON EXISTING FIELD cY 10 160.00
CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 16.00 .
120-8 RE-GRADE EXISTING SWALE (Where shown specfically on plans, or as directed by £ngineer, contingent sy 10 55.00
items may be increase or decrease by Engineer.) 5.50 )
160-4 TYPE "B" STABILIZATION (12" THICK) (MIN. C.B.R. 30) sy 20 3.00 60.00;
200-1-2A LIMEROCK BASE {(8" THICK) (DOUBLE COURSE) (PRIMED)} / LIMEROCK BASE (8" THICK, PRIMED) sy 20 10,00 200.00
BITUMINOUS SURFACE COURSES AND CONCRETE PAVEMENT
327-70-01 MILLING, 1" AVERAGE DEPTH SY 72870 2.50 182,175.00
334-2-13-1 HOT MIX ASPHALT, TRAFFIC C, SP-8.5 TON 350 95.00 33,250.00]
337-842 HOT MIX ASPHALT FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22[ TON 4014 101.00 405,414.00
3391 MISCELLANEQUS ASPHALT PAVEMENT TON 5 150.00 750.00
351-2 CURB RAMP DETECTABLE WARNING SURFACE SF 330 38.00 12,540.00
DRAINAGE STRUCTURES AND PIPES
425-5 ADJUST MANHOLE (THIS ITEM IS CONTINGENT UPON FIELD CONDITIONS AND MAY BE EA 20 5 000.00
INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 250.00 T
425-6 ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (TH!IS ITEM IS CONTINGENT UPON EA 40
FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 8,000.00
200.00
425-721E REMOVAL AND DISPOSAL OF EXISTING DAMAGED FRAMES AND PICK UP NEW FRAMES AT MIAMI- EA 1
DADE WATER AND SEWER, INCLUDING ADJUSTMENT AND INSTALLATION OF MANHOLES. 350.00
350.00
425-721F REMOVAL AND DISPOSAL OF EXISTING DAMAGED FRAMES AND PICK UP NEW FRAMES AT MIAMI- EA 2
DADE WATER AND SEWER, INCLUDING ADJUSTMENT AND INSTALLATION OF WATER VALVES 700.00
350.00
425.044R RECONSTRIICT MANHOI F EA 2 SUU.00 100000
CONCRETE
520-1-10 CONCRETE CURB AND GUTTER, TYPE "F" (6" CURB, 18" GUTTER) (INCLUDES COST OF LF 4463 64.713.50
LIMEROCK) 14.50 v
522-1 CONCRETE SIDEWALK (4" THICK RESTORATION AND NEW ,CLASS | CONCRETE, 3000 P.S.I) Sy 365 9.125.00
(INCLUDING PEDESTRIAN RAMPS) 25.00 e
522-2 CONCRETE SIDEWALK (6" THICK, 3000 P.S.|. CONCRETE AT 28 DAYS) (INCLUDES DRIVEWAYS) SY 10 34.00 340.00
SODDING AND TREE PLANTING
575-1-1 SODDING (PENSACOLA BAHIA OR MATCH EXISTING) (INCLUDES WATERING) SY 500 3.30 1,850.00
580-02 LANDSCAPING MATERIL (INCLUDES SHRUBS GROUND COVER AND ROOT BARRIER) LS 1 47600.00 -~ 47,600.00
580-4-6 TREE PLANTING (SABAL PALM, 18' TO 20' OVERALL HEIGHT) (THIS ITEM IS CONTINGENT UPON EA 79
*|FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) : 31,600.00)
. 400.00
SIGNALIZATION
635-1-11 PULL BOX, METER TYPE (POLYMER) AS 5 480.69 2,403.45
660-2-199 LOOP ASSEMBLY (TYPE A MODIFIED, §' X 30' TURN LANES, 6' X 30' THROUGH LANES) AS 6 945.00 5,670.00
685-1-65A SOLAR PEDESTRIAN FLASHER (INCLUDES ELECTRONICS,BATTERIES &SOLAR PANELS),DUAL LED AS 1 54.000.00
SIGNAL INCLUDING HOUSING AND MOUNTING DARDWARE 54000.00 s
PAVEMENT MARKING AND SIGNAGE .
700-40-1 ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION) AS 4 240.00 960.00
700-72 RELOCATE EXISTING SIGNS AS 1 110.00 110.00,
706-1-12 REFLECTIVE PAVEMENT MARKERS (CLASS B, MONO OR BI-DIRECTIONAL, ALL COLORS) EA 2000 4.00 8,000.00
711-11-131 SKIP TRAFFIC STRIPE(10' STRIPE, 30' SPACE) (6" WIDE) (WHITE, THERMOPLASTIC) LF 5500 0.80 4,400.00
711-4/711-11-170 DIRECTIONAL ARROWS (THERMOPLASTIC) EA 88 50.00 4,400.00
711-11-122 SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC) LF 150 1.0 157.50
711-11-123 SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC) LF 6572 1.25 8,215.00
711-11-124, SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC) LF 60 2.30 138.00,
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. ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS

SW 17 AVENUE FROM US-1 TO W. FLAGLER STREET
CURRENT
UNIT QUANT.

ITEM NO. ITEM SET PRICE AMOUNT
7141125 SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC) iF 5525 3.00 6,666.00
7113581 _or 711-11-222 SOLID TRAFFIC STRIPE (8" YELLOW) THERMOPLASTIC LF 225 0.80 180.00
711:36-181 or 711-6-181A or |SOLID TRAFFIC STRIPE (18" YELLOW) (THERMOPLASTIC) LF 150
711-11-224 2.10 815.00
REEEERE SOLID TRAFFIC STRIPE (6" WHITE) THERMOPLASTIC NM %5 2450.00] ___11,025.00
71111211 SOLID TRAFFIC STRIPE (6" YELLOW) THERMOPLASTIC NM ] 35006.00] __10.000.00
7172 REMOVAL OF EXISTING PAVEMENT MARKINGS (THERMOPLASTIC & PAINT) SF 100 7.00 100.00

BASE ESTIMATE 1024.233.07
989 OR 7-999 |CONTINGENCY FUND (10% OF BASE ESTIMATE AMOUNT) s 1024281
SUB-TOTAL 1.126.656.38
DEDICATED ALLOWANCES

1021A WMAINTENANCE OF TRAFFIC (INCLUDING TEMPORARY REFLEGTIVE PAVEMENT MARKERS, s

MARKINGS, TRAFFIC CONES, TEMPORARY SIGNS, FLAG MEN, ETC.) (ASSUME 2% OF BASE 20,484.66
ESTIMATEL)
102-10A OFF-DUTY LAW ENFORCEMENT OFFICER s 1 30,000.00] ___30,000.00
300-1-999 BITUMINOUS MATERIAL ADJUSTMENT (SET DURING BIDDING) (15,000/MD s 1 22.500.00
390 ALLOWANCE PERMITS Ls 1 7.000.00 1,000.00
GRAND-TOTAL 1.200.641.04
T DELETABLE ITEMS
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CWP Entry window

http://gisimsintra/website/cwp/opener.asp?Referer=http://gisimsintra/website/cwp/

Address Entry Form
House Num . o
ST Dir <none>
ST Name o
ST Type <none>
Zip(opt) |  [L__FindAddress ]
Area Entry Form
ST Dirl ST Namel ST Typel
swo @7 | AVE
ST Dir2 ST Name2 ST Type2
s HWY
Zipep)  [_Addtolist ]
Address List Active
1.SW 17 AVE AND W Flagler ST O
2 SW 17 AVE AND S Dixie HWY O
;! R = ®
4 O

[ ClearList | | Geocode ]

[Close]

Page 1 of 1

11/16/2012



